SECTION 00800

SUPPLEMENTARY CONDITIONS

These Supplementary Conditions amend or supplement the Standard General Conditions of the
Construction Contract (No. 1910-8, 1996 Edition) and other provisions of the Contract
Documents as indicated below. All provisions which are not so amended or supplemented
remain in full force and effect.

The terms used in these Supplementary Conditions which are defined in the Standard General
Conditions of the Construction Contract (No. 1910-8, 1996 Edition) have the meaning assigned
to them in the General Conditions.

SUPPLEMENTARY CONDITIONS TO ARTICLE 1. DEFINITIONS AND
TERMINOLOGY

SC-1.01A.7.  In the first sentence of the paragraph 1.01.A.7. of the General Conditions
delete "Advertisement or Invitation to Bid" and substitute "Notice to Bidders"
therefore.

SC-1.01A.51. Add new paragraph 1.01.A.51., immediately after paragraph 1.01.A.50. of the
General Conditions which shall read as follows:

51. "Additional Insureds", except where otherwise expressly defined, shall
mean:

Board of Public Works and Safety, City of West Lafayette, Indiana
Greeley and Hansen LLC

Butler Fairman & Seufert, Inc.

Patriot Engineering and Environmental, Inc.

Fink, Roberts, and Petrie, Inc.

RW South, Inc.

SUPPLEMENTARY CONDITIONS TO ARTICLE 2. PRELIMINARY MATTERS
SC-2.02.A. Amend the first sentence of paragraph 2.02.A. of the General Conditions by

striking out "ten" and inserting “five”, and as so amended paragraph remains
in effect.
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SC-2.03.A. Delete paragraph 2.03.A. in its entirety and insert the following in its place:

The Contract Time will commence to run on the day indicated in the Notice

to Proceed.

In no event will the Contract Time commence to run later than

30 days after the Effective Date of the Agreement.

SUPPLEMENTARY CONDITIONS TO ARTICLE 4. AVAILABILITY OF LANDS;
SUBSURFACE AND PHYSICAL CONDITIONS; REFERENCE POINTS

SC-4.02 In the preparation of Drawings and Specifications, ENGINEER relied upon:

4.02.A.1.
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The following drawings of physical conditions in or relating to
existing surface and subsurface structures which are at or
contiguous to the site of the work:

West Lafayette, Indiana — Normandy Park Sanitary Sewer dated
1973

The following reports of explorations and tests of subsurface
conditions at the site of the work:

A reported dated August 8, 2013, titled “Geotechnical
Engineering Investigation - Sheraton & Fairway Lift Station
Improvements”, prepared by Patriot Engineering and
Environmental, Inc., Indianapolis, Indiana.

A reported dated November 18, 2013, titled “Geotechnical
Engineering Investigation - Sheraton & Fairway Lift Station
Improvements Addendum No. 1”, prepared by Patriot
Engineering and Environmental, Inc., Indianapolis, Indiana.

A reported dated January 10, 2014, titled “Geotechnical
Engineering Investigation - Sheraton & Fairway Lift Station
Improvements Addendum No. 27, prepared by Patriot
Engineering and Environmental, Inc., Indianapolis, Indiana.

The reports listed above are not part of the Contract Documents,
but the “technical data” contained therein upon which Bidder is
entitled to rely as provided in paragraph 4.02.B. of the General
Conditions and as identified and established above are
incorporated therein by reference. Bidder is not entitled to rely
upon other information and data utilized by ENGINEER in the
preparation of Drawings and Specifications. These reports may
be examined at the office of Greeley and Hansen, Indianapolis
during regular business hours.
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SUPPLEMENTARY CONDITIONS TO ARTICLE 5. BONDS AND INSURANCE

SC-5.04 The limits of liability for the insurance required by paragraph 5.04 of the
General Conditions shall provide the following coverages for not less than the
following amounts or greater where required by Laws and Regulations:

5.04.A.1. and 5.04.A.2. Workers' Compensation, etc. under paragraphs
5.04.A.1. and 5.04.A.2. of the General Conditions:

(1)  State: Statutory

(2)  Applicable Federal Statutory
(e.g., Longshoreman's):

(3)  Employer's Liability: $ 1,000,000

5.04.A.3., 5.04.A.4., and 5.04.A.5. Contractor's Liability Insurance under
paragraphs 5.04.A.3. through 5.04.A.5. of the General Conditions which shall
also include completed operations and product liability coverages and:

(1)  General Aggregate

(Except Products —

Completed Operations) $ 2,000,000
(2)  Products — Completed

Operations Aggregate $ 2,000,000

(3)  Personal and Advertising
Injury (Per Person/
Organization) $ 1,000,000
(4)  Each Occurrence
(Bodily Injury and
Property Damage) $ 1,000,000
(5) Property Damage Liability Insurance will provide Explosion,
Collapse and Underground coverage where applicable.
(6)  Excess Liability
General Aggregate $ 6,000,000
Each Occurrence $ 2,000,000

5.04.A.6.  Automobile Liability:

(1) Bodily Injury:

Each Person $ 500,000
Each Accident $ 1,000,000
Property Damage:
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Each Accident $ 500,000

Or
(2) Combined Single
Limit (Bodily Injury
and Property Damage): $ 1,000,000
Each Accident $ 1,000,000

5.04.B.1. Include on polices as additional insureds:

Board of Public Works and Safety, City of West Lafayette, Indiana
Greeley and Hansen LLC

Butler Fairman & Seufert, Inc.

Patriot Engineering and Environmental, Inc.

Fink, Roberts, and Petrie, Inc.

RW South, Inc.
5.04.B.2. Not used.
SC-5.05 Not used.
SC-5.06 Delete paragraph 5.06 of the General Conditions in its entirety and insert the
following in its place:
5.06 Property Insurance
A.  CONTRACTOR shall purchase and maintain property insurance on the
Work in the amount of the full replacement cost thereof (subject to such
deductible amounts as may be provided in these Supplementary
Conditions or required by Laws and Regulations). This insurance
shall:
1. include the interests of OWNER, CONTRACTOR, Subcontractors,
ENGINEER, ENGINEER's Consultants and any other persons or
entities identified in the Supplementary Conditions, each of whom is
deemed to have an insurable interest and shall be listed as an insured
or additional insured,;
2. be written on a Builder's Risk special causes of loss policy form that
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shall at least include insurance for physical loss and damage to the
Work, temporary buildings, falsework and Work in transit and shall
insure against at least the following perils: fire, lightning, extended
coverage, theft, vandalism and malicious mischief, earthquake,
collapse, debris removal, demolition occasioned by enforcement of
Laws and Regulations, water damage, and such other perils as may be
specifically required by the Supplementary Conditions;
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include expenses incurred in the repair or replacement of any insured
property (including but not limited to fees and charges of engineers and
architects);

cover materials and equipment in transit for incorporation in the Work
or stored at the site or at another location that was agreed to in writing
by OWNER prior to being incorporated in the Work, provided that such
materials and equipment have been included in an Application for
Payment recommended by ENGINEER;

allow for partial utilization of the Work by OWNER;

include testing and startup; and

be maintained in effect until final payment is made unless otherwise
agreed to in writing by OWNER, CONTRACTOR and ENGINEER

with thirty days written notice to each other additional insured to whom
a certificate of insurance has been issued.

Should any of the above described policies be cancelled before the expirations
date thereof, notice will be delivered in accordance with the policy provisions.

SUPPLEMENTARY  CONDITIONS TO ARTICLE 6. CONTRACTOR'S

RESPONSIBILITIES

SC-6.02.B. Add the following after paragraph 6.02.B. of the General Conditions:

1.

Work Hours: Perform work between 7:00 a.m. and 7:00 p.m. Mondays
through Fridays only. Emergency work may be performed anytime
without the OWNER's written consent required in paragraph 6.3

Work After Hours: Night work may be established by
CONTRACTOR as regular procedure with written consent of
OWNER. Such consent, however, may be revoked at any time by
OWNER if CONTRACTOR fails to maintain adequate equipment and
supervision for proper prosecution and control of night work.

SC-6.02.D. Add the following after paragraph 6.02.C. of the General Conditions:

1.

CSO Relief Interceptor

Payment of Resident Project Representative beyond Construction
Contract Completion Time:
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CONTRACTOR shall be responsible for both regular and overtime pay
for Resident Project Representatives for observation of construction
beyond the Contract Completion Time. This requirement is in effect
during the time period from the Contract expiration date to the date on
which OWNER receive written certification of completion from
ENGINEER. CONTRACTOR shall NOT be responsible for Resident
Project Representatives pay for authorized time extensions granted by
OWNER.

Compute overtime pay at a rate of one and one-half of the regular rate
of pay for Resident Project Representatives on actual hours worked.
Regular and overtime payments will be accumulated monthly and
deducted from CONTRACTOR’s monthly partial payment estimates.

SC-6.06.B. Add the following after paragraph 6.06.B. of the General Conditions:

1.

Within 15 days after the effective date of the Agreement,
CONTRACTOR shall submit to ENGINEER for review a list in
duplicate of the names of proposed manufacturers, materialmen,
suppliers and subcontractors. Obtain approval of this list by OWNER
prior to submission of any shop drawings or product data.

SC-6.08 Add the following 6.08.B, 6.08.C after paragraph 6.08.A. of the General
Conditions:

SC-6.08.B.

SC-6.08.C.
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OWNER has obtained the following permits:

1. Indiana  Department of Environmental Management
Construction Permit

2. Tippecanoe County Soil and Water Conservation District /
IDEM Rule 5 General Storm Water Runoff Permit

3. Tippecanoe County Petition to Encroach on a Regulated Drain

CONTRACTOR shall comply with all permit conditions that
apply to the Work or execution thereof. Conditions that apply
include:

1. Deposition of excavated materials and all earthwork operations
will be carried out in such a manner that soil erosion and
sediment runoff to any nearby watercourse are controlled and
minimized.

2. Compliance with Federal and State laws that require Work to
stop and the following offices to be notified if any
archaeological artifacts are uncovered during construction:
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SC-6.09.D.

SC-6.10

SC-6.13

Division of Historic Preservation
(317-232-1646)

Department of the Army Corps of Engineers
(313-226-2222)

3. The CONTRACTOR shall not impede the navigation of such
waters, nor injure, damage, impair or endanger any bridge,
highway, railroad, public work or utility, or the property of a
riparian owner, adjoining proprietor or adjacent permittee, nor
endanger the safety of the public or lives of individuals.

Add the following new paragraph after paragraph 6.09.C. of the General
Conditions which shall read as follows:

D.  Financing of this project will be through the State Revolving Fund
administered by the Indiana Finance Authority.

Add the following language at the end of paragraph 6.10 of the General
Conditions:

Materials and equipment that are purchased for this project that will become
the property of the OWNER are exempt from sales tax. CONTRACTORS
purchasing materials or equipment for the project shall register with the
Indiana Department of Revenue for the sales tax exemption. To register, a
federal tax ID number, a business address and a fee are required.

Add the following new paragraphs 6.13.A.4., 6.13.A.5., 6.13.A.6., and
6.13.A.7. after paragraph 6.13.A.3. of the General Conditions which shall
read as follows:

4. No Duty. The duty of the OWNER or ENGINEER to observe
CONTRACTOR's performance does not include any review of the
adequacy of CONTRACTOR's safety measures in, on, or near the
Work site or sites. ENGINEER has not been retained or compensated
to provide design and construction review services relating to
CONTRACTOR's safety precautions required for CONTRACTOR to
perform the Work.

5. No Liability. Neither the OWNER, nor any official or employee of the
OWNER, nor the ENGINEER, or any authorized assistant or agent of
any of them, shall be responsible for safety precautions and programs
in connection with the Work or any liability arising therefrom.

6. Protection of OWNER’s Operations. The CONTRACTOR shall take
all necessary precautions so as to cause no unauthorized interruption in
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any essential part of the wastewater sewer system. Sewer system
operations must be maintained at the same level during construction as
existed prior to construction.

Shutdowns for construction Work shall be scheduled in advance
(minimum 14 days advance notice), carefully planned, and shall be
carried out in close cooperation with the OWNER.

The OWNER shall retain the authority to require the cessation of
construction activities and return to service of any component of the
wastewater collection system should the need arise.

Special Requirements for Structural Design. All structures to be
provided by the CONTRACTOR, (except those structures for which
details are shown on the Drawings), that require structural design shall
be designed and constructed under the observation of a structural
engineer, registered in the State of the Project, acting for and retained
by the CONTRACTOR. Drawings and calculations for such structures
shall be prepared and sealed by the structural engineer and submitted
to the ENGINEER for record. A clear outline of the proposed
construction procedure shall be shown on the drawings. A statement
in writing by the structural engineer attesting that said engineer has
visited the Work site or sites, that the design does satisfy the conditions
as actually encountered and that the actual construction conforms to the
drawings and calculations, as submitted, must be submitted to the
ENGINEER before the Work related to such structures will be
considered complete.

All temporary structures, including sheeting and bracing for
excavations, that affect the safety of the public, workmen, inspectors,
or OWNER's or ENGINEER's personnel shall be regarded as structures
that require structural design.

SC-6.17.E Add a new paragraph 6.17.E.4. immediately after paragraph 6.17.E.3. of the
General Conditions which is to read as follows:

4.

ENGINEER, generally, will process shop drawings and return them to
the CONTRACTOR in not more than 10 working days from day of
receipt. If the nature of the shop drawing is such that the review cannot
be completed in 10 working days, ENGINEER will advise the
CONTRACTOR giving a schedule for performing the review.

SC-6.21 Add a new paragraph 6.21 immediately after paragraph 6.20 of the General
Conditions which is to read as follows:

6.21
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Confined Space Entry
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CONTRACTOR shall be responsible for establishing and
implementing a confined space entry program in accordance with 29
CFR 1910 and other pertinent laws or regulations. CONTRACTOR
shall require all subcontractors to implement and comply with
CONTRACTOR’s confined space entry program.

SUPPLEMENTARY CONDITIONS TO ARTICLE 7. OTHER WORK

SC-7.02 Add a new paragraph 7.02.C. immediately after paragraph 7.02.B. of the
General Conditions which shall read as follows:

C.
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Should CONTRACTOR cause damage to the Work or property of any
separate CONTRACTOR at the site, or should any claim arising out of
CONTRACTOR's performance of the Work at the site be made by any
separate contractor against CONTRACTOR, OWNER, ENGINEER,
ENGINEER's Consultants, or any other person, CONTRACTOR shall
promptly attempt to settle with such other contractor by agreement, or
to otherwise resolve the dispute by arbitration or at law.
CONTRACTOR shall, to the fullest extent permitted by Laws and
Regulations, indemnify and hold OWNER, ENGINEER, and
ENGINEER's Consultants harmless from and against all claims,
damages, losses and expenses (including, but not limited to, fees of
engineers, architects, attorneys and other professionals and court and
arbitration costs) arising directly, indirectly or consequentially out of
any action, legal or equitable, brought by any separate contractor
against OWNER, ENGINEER, or ENGINEER's Consultants to the
extent based on a claim arising out of CONTRACTOR's performance
of the Work. Should a separate contractor cause damage to the Work
or property of CONTRACTOR or should the performance of Work by
any separate contractor at the site give rise to any other claim,
CONTRACTOR shall not institute any action, legal or equitable,
against OWNER, ENGINEER, or ENGINEER's Consultants or permit
any action against any of them to be maintained and continued in its
name or for its benefit in any court or before any arbiter which seeks to
impose liability on or to recover damages from OWNER, ENGINEER,
or ENGINEER's Consultants on account of any such damage or claim.
If CONTRACTOR is delayed at any time in performing or furnishing
Work by any act or neglect of a separate contractor and OWNER and
CONTRACTOR are unable to agree as to the extent of any adjustment
in Contract Times attributable thereto, CONTRACTOR may make a
claim for an extension of times in accordance with Article 12. An
extension of the Contract Times shall be CONTRACTOR's exclusive
remedy with respect to OWNER, ENGINEER, and ENGINEER's
Consultants for any delay, disruption, interference or hindrance caused
by any separate contractor. This paragraph does not prevent recovery
from OWNER, ENGINEER, or ENGINEER's consultant for activities
that are their respective responsibilities.
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SUPPLEMENTARY CONDITIONS TO ARTICLE 9. ENGINEER’S STATUS DURING

CONSTRUCTION

SC-9.04 Delete the first sentence of paragraph 9.04A of the General Conditions and
insert the following in its place:

A.

ENGINEER will issue, within five working days of receipt, such
written clarifications or interpretations of the requirement of the
Contract Documents (in the form of Drawings or otherwise) as
ENGINEER may determine necessary, which shall be consistent with
the intent of and reasonably inferable from Contract Documents. If
ENGINEER determines, based upon the nature of the requested
clarification or interpretation, that the response cannot be furnished in
five working days, ENGINEER will advise the CONTRACTOR giving
a schedule for furnishing the information.

SUPPLEMENTARY CONDITIONS TO ARTICLE 11. COST OF WORK; CASH
ALLOWANCES; UNIT PRICE WORK

SC-11.03 Delete paragraph 11.03.C of the General Conditions in its entirety and insert
the following in its place:

C.  The unit price of an item of Unit Price Work shall be subject to re-evaluation
and adjustment under the following conditions:

1.
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If the total cost of a particular item of Unit Price Work amounts to 5
percent or more of the Contract Price and the variation in the quantity
of that particular item of Unit Price Work performed by Contractor
differs by more than 25 percent from the estimated quantity of such
item indicated in the Agreement: and

If there is no corresponding adjustment with respect to any other item
of Work; and

If CONTRACTOR believes that CONTRACTOR has incurred
additional expense as a result thereof; or if OWNER believes that the
quantity variation entitles OWNER to an adjustment in the unit price,
either OWNER or CONTRACTOR may make a claim for an
adjustment in the Contract Price in accordance with Paragraph 10.05 if
the parties are unable to agree as to the effect of any such variations in
the quantity of Unit Price Work performed.
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SUPPLEMENTARY CONDITIONS TO ARTICLE 12. CHANGE OF CONTRACT PRICE;
CHANGE OF CONTRACT TIMES

SC-12.06 Delete paragraph 12.06 of the General Conditions in its entirety and insert the
following in its place:

12.06 Delay Damages

A.  No claim for payment, compensation or adjustment of any kind (other
than the extensions of time provided for herein) shall be made or
asserted against the OWNER or ENGINEER by the CONTRACTOR
for damages caused by hindrances or delays from any cause, whether
such hindrances or delays be avoidable or unavoidable, and the
CONTRACTOR shall make no claim for damages by reason of any
such hindrances or delays, and will accept in full satisfaction of such
hindrances or delays an extension of time to complete the performance
of the Work as specified.

SUPPLEMENTARY CONDITIONS TO ARTICLE 13. TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

SC-13.03 Delete paragraph 13.03.B of the General Conditions in its entirety and insert
the following in its place:

B.  Contractor shall employ and pay for the services of an independent
testing laboratory to perform all inspections, tests or approvals required
by the Contract Documents except as otherwise specifically provided
in the Contract Documents.

SUPPLEMENTARY CONDITIONS TO ARTICLE 14. PAYMENTS TO CONTRACTOR
AND COMPLETION

SC-14.05 Add a new paragraph immediately after paragraph 14.05.A.2. of the General
Conditions, which is to read as follows:

3. OWNER may at any time request CONTRACTOR in writing to permit
OWNER to take over operation of any such part of the Work although
it is not substantially complete. A copy of such request will be sent to
ENGINEER and within a reasonable time thereafter OWNER,
CONTRACTOR and ENGINEER shall make an inspection of that part
of the Work to determine its status of completion and will prepare a list
of the items remaining to be completed or corrected thereon before final
payment. If CONTRACTOR does not object in writing to OWNER
and ENGINEER that such part of the Work is not ready for separate
operation by OWNER, ENGINEER will finalize the list of items to be
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completed or corrected and will deliver such lists to OWNER and
CONTRACTOR together with a written recommendation as to the
division of responsibilities pending final payment between OWNER
and CONTRACTOR with respect to security, operation, safety,
maintenance, utilities, insurance warranties and guarantees for that part
of the Work which will become binding upon OWNER and
CONTRACTOR at the time when OWNER takes over such operation
(unless they shall have otherwise agreed in writing and so informed
ENGINEER). During such operation and prior to Substantial
Completion of such part of the Work, OWNER shall allow
CONTRACTOR reasonable access to complete or correct items on said
list and to complete other related Work.

SC-14.10 Add a new paragraph immediately after paragraph 14.09 of the General
Conditions, which is to read as follows:

14.10 Audits, Access to Records

A.  The Contractor shall maintain books, records, documents, and other
evidence directly pertinent to performance of work under this
agreement in accordance with generally accepted accounting principles
and practices consistently applied in effect on the date of execution of
this agreement. The Contractor shall also maintain the financial
information and data used by the Contractor in the preparation or
support of the cost submission required for any negotiated change order
and a copy of the cost summary submitted to the OWNER.

B.  The OWNER or any of its authorized representatives shall have access
to all such books, records, documents, and other evidence for the
purpose of inspection, audit and copying during normal business hours.
The Contractor will provide proper facilities for such access and
inspection.

C. The Contractor agrees to make paragraphs A. through C. of this clause
applicable to all negotiated change orders and agreement amendments
affecting the agreement price.

D.  Audits conducted under this provision shall be in accordance with
generally accepted auditing standards.

SUPPLEMENTARY CONDITIONS TO ARTICLE 17. MISCELLANEOUS

SC-17.06 Add a new paragraph immediately after paragraph 17.05 of the General
Conditions, which is to read as follows:
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17.06 Wage Rates

Wage rates for the Work shall not be less than the prescribed United States
Department of Labor, General Decision No. IN140006 attached as Exhibit A
to these Supplementary Conditions, as modified and in effect on the date of
receipt of sealed Bids provided in Section 00100 Notice to Bidders.

Bidders may obtain the wage rates from the following website:

http://www.wdol.gov/dba.aspx

1) Browse All Determinations By State
2) Click on Indiana
3) Select Tippecanoe County — Heavy or Highway

SC-17.07 Add a new paragraph immediately after paragraph 17.06 of the General
Conditions, which is to read as follows:

17.07 Disadvantaged Business Enterprise:

The CONTRACTOR shall take all necessary affirmative steps to assure that
minority and women’s business enterprises are used when possible.
Affirmative steps shall include taking the following actions for all of these
three (3) types of enterprises:

A.
B.

C.

Placing qualified enterprises on solicitation lists.

Assuring that these enterprises are solicited whenever they are
potential sources.

Dividing total requirements, when economically feasible, into smaller
tasks or quantities to permit maximum participation by these
enterprises.

Establishing delivery schedules, where the requirement permits, which
encourage participation by these enterprises.

Using the services and assistance of the Small Business Administration
and the Minority Business Development Agency of the Department of
Commerce.

Requiring each subcontractor to take the affirmative steps A. through
E. above.

Disadvantaged Business Enterprise forms and guidance are attached as Exhibit
B to the Supplementary Conditions.

SC-17.08 Add a new paragraph immediately after paragraph 17.07 of the General
Conditions, which is to read as follows:

17.08 Prohibition of Discrimination
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http://www.wdol.gov/dba.aspx

SC-17.09

SC-17.10

The CONTRACTOR agrees:

A.  Thatin the hiring of employees for the performance of work under this
Contract or any subcontract hereunder, no contractor, or subcontractor,
nor any person acting on behalf of such contractor or subcontractor,
shall, by reason of race, religion, color, sex, national origin or ancestry,
discriminate against any citizen of the state of Indiana who is qualified
and available to perform the work to which the employment relates;

B.  That no contractor, subcontractor, or any person on his behalf shall in
any manner, discriminate against or intimidate any employee hired for
the performance of work under this contract on account of race,
religion, color, sex, national origin or ancestry;

C.  That there may be deducted from the amount payable to the contractor
under this contract, a penalty of five dollars [$5.00] for each person for
each calendar day during which such person was discriminated against
or intimidated in violation of the provisions of the Contract; and

D.  That this Contract may be canceled or terminated by the OWNER and
all money due to become due hereunder may be forfeited, for a second
or any subsequent violation of the terms or conditions of this section of
the Contract.

Add a new paragraph immediately after paragraph 17.08 of the General
Conditions, which is to read as follows:

17.09 Severability

A. If any portion of the Contract Documents is invalid or unenforceable
pursuant to applicable law, such portion shall be void in the jurisdiction
where it is invalid or unenforceable, and the remainder of the Contract
Documents shall remain binding upon the parties hereto.

Add a new paragraph immediately after paragraph 17.09 of the General
Conditions, which is to read as follows:

17.10 Compliance With E-Verify Program.

A. Pursuant to IC 22-5-1.7, CONTRACTOR shall enroll in and verify the

work eligibility status of all newly hired employees of CONTRACTOR
through the E-Verify Program (“Program”). CONTRACTOR is not
required to verify the work eligibility status of all newly hired
employees through the Program if the Program no longer exists.

B. CONTRACTOR and its Subcontractors shall not knowingly employ or

contract with an unauthorized alien or retain an employee or contract
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SC-17.11 Add
Cond

with a person that CONTRACTOR or its Subcontractor subsequently
learns is an unauthorized alien. If CONTRACTOR violates this Section
17.10, OWNER shall require CONTRACTOR to remedy the violation
not later than thirty (30) days after OWNER notifies CONTRACTOR.
If CONTRACTOR fails to remedy the violation within the thirty (30)
day period, OWNER shall terminate the contract for breach of contract.
If OWNER terminates the contract, CONTRACTOR shall, in addition
to any other contractual remedies, be liable to OWNER for actual
damages. There is a rebuttable presumption that CONTRACTOR did
not knowingly employ an unauthorized alien if CONTRACTOR
verified the work eligibility status of the employee through the Program.

If CONTRACTOR employs or contracts with an unauthorized alien but
OWNER determines that terminating the contract would be detrimental
to the public interest or public property, OWNER may allow the contract
to remain in effect until OWNER procures a new contractor.

CONTRACTOR shall, prior to performing any work, require each
Subcontractor to certify to CONTRACTOR that the Subcontractor does
not knowingly employ or contract with an unauthorized alien and has
enrolled in the Program. CONTRACTOR shall maintain on file a
certification from each Subcontractor throughout the duration of the
Project. If CONTRACTOR determines that a Subcontractor is in
violation of this Section 17.10, CONTRACTOR may terminate its
contract with the Subcontractor for such violation. Such termination
may not be considered a breach of contract by CONTRACTOR or the
Subcontractor.

CONTRACTOR and its Subcontractors shall, prior to performing any
work, submit executed affidavits which state they will not knowingly
employ illegal aliens. An affidavit (approved by the State Board of
Accounts) can be obtained from the following website:
http://www.citiesandtowns.org/egov/docs.

a new paragraph immediately after paragraph 17.10 of the General
itions, which is to read as follows:

17.11 Prevailing party — attorney fees.

Notwithstanding any term or condition in this Contract to the contrary, in the
event litigation is commenced to enforce any term or condition of this
Contract, the prevailing party shall be entitled to costs and expenses of
litigation including a reasonable attorney fee.

SC-17.12 Add
Cond
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a new paragraph immediately after paragraph 17.11 of the General
itions, which is to read as follows:
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http://www.citiesandtowns.org/egov/docs

17.12 Engaging in activities with Iran.
By signing this Contract, Contractor certifies that it is not engaged in

investment activities in the country of Iran as set forth in I.C. 5-22-16.5.

END OF SECTION
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